



# MORONG WATER DISTRICT

(A Government Owned and Controlled Corporation)

T. Claudio St., Paglabas, Morong, Rizal

Telephone Nos.: 470-0922 / 212-6201 / 691-5822 / Telefax: 470-0921

June 04, 2021

FROM THE  
BIDS AND AWARDS COMMITTEE

FOR CONSIDERATION BY THE  
BOARD OF DIRECTORS

**SUBJECT: CONSTRUCTION OF PUMP HOUSE AND FENCE OF NEW PULKUM PUMPING STATION**  
(PR# 21-05-146)

This is to present for your consideration the recommendation of the Bids and Awards Committee (BAC) for the construction of pump house and fence of new Pulkum Pumping Station with Approved Budget for the Contract (ABC) of P 640,000.00.

The Committee agreed to use alternative mode of procurement that is, Negotiated Procurement – Small Value Procurement under section 53.9 of the 2016 Revised IRR of R.A. 9184, since procurement does not fall under shopping and does not exceed One Million Pesos (P1,000,000.00).

The supplier/s submitted quotation and upon careful examination, validation and verification of the Committee, the results are listed below:

PR No.	21-05-146			D.R. ROBLES CONSTRUCTION	DJL ROBLES BUILDERS	RSS CONSTRUCTION & SUPPLIES	BUDGET
				Morong, Rizal	Morong, Rizal	Teresa, Rizal	
ITEM	QTY.	UNIT	DESCRIPTION	AMOUNT	AMOUNT	AMOUNT	AMOUNT
1	1	lot	Construction of Pump House and Fence for Pulkum Pumping Station	639,701.66	639,283.60	639,779.22	640,000.00
			Scope of Works:				
			I. Earthworks:				
			1. Excavation				
			2. Laying-out & Batten Board Staking				
			3. Embankment				
			4. Gravel Surface				
			II. Rebar Works				
			III. Formworks and				
			IV. Concreting and Masonry Works				
			V. Roofing Works				
			VI. Electrical Works Gate				
			VII. Doors, Windows, and				
			VIII. Plastering Works				
			IX. Painting Works				
			X. Barbed Wire Installation				
			XI. Ceiling Works				
			Total	639,701.66	639,283.60	639,779.22	640,000.00
			Preliminary Examination (BAC Checklist)	PASSED	PASSED	PASSED	

The Committee therefore agreed to recommend that the construction of pump house and fence of new Pulkum Pumping Station be awarded to **DJL ROBLES BUILDERS**, who submitted the Lowest Calculated and Responsive Quotation (LCRQ) amounting to P 639,283.60.

For your approval.

**N. B.** Funds will be taken from CAPEX.

(See attached certificate of availability of funds.)

The above recommendation is in conformance with R.A. 9184.

Truly yours,

SARAH S. SAN FELIPE  
BAC - Chairman

GENEVEVE F. BAUTISTA  
BAC Vice-Chairman

RENATO G. SORIANO  
BAC Member

LUCIEN S.J. KOLIMLIM  
BAC Member

KATE NICOLE V. MARAY  
BAC Member

NOTED:

DICKSON A. SAN JUAN, LPT, MPA, MAEd  
General Manager

APPROVED:

EDMUND C. FRANCISCO, MBA, MAT  
Board Chairman

BASILIO S.D. ROBLES, JR.  
Board Vice-Chairman

JULIA A. SORIANO  
Board Secretary

ATTY. RICARDO C. ANGELES, JR.  
Board Member

DANILO D. MENDOZA  
Board Member

BOARD'S ACTION:	APPROVED	DISAPPROVED	DEFERRED	HOLD
-----------------	----------	-------------	----------	------

DATE CONSIDERED:

REMARKS: Board Resolution No. 022, S. 2021

June 8, 2021