



MORONG WATER DISTRICT

(A Government Owned and Controlled Corporation)

T. Claudio St., Paglabas, Morong, Rizal

Telephone Nos.: 470-0922 / 212-6201 / 691-5822 / Telefax: 470-0921

August 13, 2021

FROM THE
BIDS AND AWARDS COMMITTEE

FOR CONSIDERATION BY THE
BOARD OF DIRECTORS

SUBJECT: CONSTRUCTION OF CHLORINATOR ROOM FOR PUMPING STATIONS AT BALANTE (PS#7), BOMBONGAN (PS#8), SITIO LABAS (PS#9), AND CAINGIN (PS#12) (PR# 21-07-206)

This is to present for your consideration the recommendation of the Bids and Awards Committee (BAC) for the construction of Chlorinator Rooms for Pumping Station at Balante (PS#7), Bombongan (PS#8), Sitio Labas (PS#9), and Caingin (PS#12) with Approved Budget for the Contract (ABC) of P 140,000.00.

The Committee agreed to use alternative mode of procurement that is, Negotiated Procurement – Small Value Procurement under section 53.9 of the 2016 Revised IRR of R.A. 9184, since procurement does not fall under shopping and does not exceed One Million Pesos (P1,000,000.00).

The BAC confirmed that the process used in the procurement of the above mentioned item was followed and completed such as Purchase Requisition (PR), canvassing of at least (3) suppliers, preliminary BAC Checklist for Bid Requirements.

The supplier/s submitted quotation and upon careful examination, validation and verification of the Committee, the results are listed below:

PR No.	21-07-206			RSS CONST. AND SUPPLIES	DJL ROBLES BUILDERS	D.R ROBLES CONSTRUCTION	BUDGET
ITEM	QTY.	UNIT	DESCRIPTION	Teresa, Rizal AMOUNT	Morong, Rizal AMOUNT	Morong, Rizal AMOUNT	AMOUNT
1	1	lot	LABOR AND Materials for the construction of Chlorinator Rooms at PS#7, PS#8, PS#9, & PS#12 (4 units)	139,862.58	139,937.08	139,467.49	140,000.00
			Scope of Works:				
			I. Earthworks				
			1. Excavation				
			II. Rebar Works				
			III. Formworks				
			IV. Concrete & CHB Works				
			V. Plastering Works				
			VI. Painting Works (Double Coating)				
			VII. Tile Works				
			Total	139,862.58	139,937.08	139,467.49	140,000.00
Preliminary Examination (BAC Checklist)				PASSED	PASSED	PASSED	

The Committee therefore agreed to recommend that the construction of Chlorinator Rooms for Pumping Station at Balante (PS#7), Bombongan (PS#8), Sitio Labas (PS#9), and Caingin (PS#12) be awarded to **D.R. ROBLES CONSTRUCTION**, who submitted the Lowest Calculated & Responsive Quotation amounting to P139,467.49.

For your approval.

N. B. Funds will be taken from Repair and Maintenance – Infrastructure Asset.

(See attached certificate of availability of funds.)

The above recommendation is in conformance with R.A. 9184.

Truly yours,

SARAH S.G. SAN FELIPE
BAC -Chairman

GENEVEVE H. BAUTISTA
BAC Vice-Chairman

RENATO G. SORIANO
BAC Member

LUCIEN S.J. KOLIMLIM
BAC Member

KATE NICOLE V. MARAY
BAC Member

NOTED:

DICKSON A. SAN JUAN, LPT, MPA, MAEd
General Manager

APPROVED:

EDMUND C. FRANCISCO, MBA, MAT
Board Chairman

BASILIO SD. ROBLES, JR.
Board Vice-Chairman

JULIA A. SORIANO
Board Secretary

ATTY. RICARDO C. ANGELES, JR.
Board Member

DANILO D. MENDOZA
Board Member

BOARD'S ACTION: ☒ APPROVED ☐ DISAPPROVED ☐ DEFERRED ☐ HOLD

DATE CONSIDERED:

REMARKS:

Board Resolution No. 029 S. 2021

August 31, 2021